SUMMARY OF QUANTITIES

URBAN
(G LSTATE.
MAIN
CODE NO. ITEM UNIT QUANTITY
X0323141 SUPPLEMENTAL SWEEPING MILE 20
X0330600 | FULL ARTERIAL CLEANING CYCLE EACH 3

ARTERIAL CLEANING SCHEDULE OF STARTING DATES - 2008

ARTERIAL CLEANING SCHEDULE OF STARTING DATES - 2009

1st FULL CLEANING CYCLE - MARCH 1 1st FULL CLEANING CYCLE ==

2nd FULL CLEANING CYCLE - JULY 1 2nd FULL CLEANING CYCLE ———

3rd FULL CLEANING CYCLE - SEPTEMBER 1 (RECOMMENDED TO BE COMPLETED 3rd FULL CLEANING CYCLE i
ON OR BEFORE NOVEMBER 30)
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PLOT DATE
FILE NAME
PLOT SCALE

USER NAME

MARCH 1
JULY 1

SEPTEMBER 1 (RECOMMENDED TO BE COMPLETED
ON OR BEFORE NOVEMBER 30)

NOTES:

1. SCHEDULE MAY VARY AS DIRECTED 8Y THE ENGINEER.

2. THE CONTRACTOR MAY NOT START CLEANING CYCLES BEFORE THE DATES SCHEDULED
IN THE PLANS WITHOUT WRITTEN AUTHORIZATION FROM THE ENGINEER.

3. NO WORK WILL BE ALLOWED DURING ANY LEGAL HOLIDAY PERIOD.

4. ALL SCHEDULES OF ANTICIPATED STARTING DATES SHOWN ARE TENTATIVE
AS DETERMINE BY THE DEPARTMENT'S OPERATIONAL NEEDS.
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